
 
DATE: JULY  22,  2004 
 
TO:  INTERESTED  PARTIES 
 
RE:  NEW  130 – AUTO  FERRIES 
  DESIGN  AND  BUILD  CONTRACT  NO.  00-6674 
 
 
 

ADDENDUM  NO.  9 
 
 
This is to inform you of the following updates and changes to the Request for Proposals 
(RFP) for the above-referenced project: 
 
PHASE  I  PREQUALIFICATION 
RFP Volume I A 
 
Attached hereto and incorporated herein are revisions to the RFP Schedule and Introduction 
documents.   
 
 
All other terms and conditions remain unchanged.  All qualified proposers will be required to 
acknowledge receipt of this Addendum on the Bid Form.  All Addenda will become a part of 
the Contract. 
 
 
 Sincerely, 

 
 
 

 Tim McGuigan 
      Director of Legal Services and Contracts 
 
 
Attachment 
 
 

______________________________________________________________________ 
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ATTACHMENT 
TO  ADDENDUM  NO.  9 

 
 
 
 
PHASE  I  PREQUALIFICATION  
RFP  Volume I A 
 
 
RFP  SCHEDULE 
Part 1 
 
WSF advises proposers that the Due Date For Receipt of Standard Prequalification 
Information and Letters of Commitment For Contract Security is postponed for 
approximately one or two weeks.  WSF will advise all proposers of the revised Due Date in 
an upcoming RFP Addendum.   
 
 
 
INTRODUCTION 
Part 2  
 
CONFLICT  OF  INTEREST 
Section 13 (Per RFP Addendum No. 8) 
 
Page 7, line 17.  WSF provided a new Section 13 in RFP Addendum No. 8.  WSF now 
desires to clarify the point in time when an apparent and/or perceived conflict of interest may 
arise.  The revision will allow a firm to continue participation in both project RFPs until such 
time that it may be awarded the Propulsion System Contract (the first of the two project 
Contracts to be awarded).  Accordingly, the final paragraph of Section 13 is revised per the 
underlined text below (underlined herein for identification purposes only).  For continuity of 
subject, the entire Section 13 text is restated below, revised to read as follows:   
 

“13. CONFLICT  OF  INTEREST 
   

WSF has issued two (2) Requests For Proposals (RFPs) for the following 
components of the New 130 – Auto Ferries project:  (i) the RFP for the New 
130-Auto Ferries Propulsion System Contract No. 00-6679 (“Propulsion 
RFP”); and (ii) the RFP for the New 130-Auto Ferries Design and Build 
Contract No. 00-6674 (“Vessel RFP”).  Both RFPs are currently in progress, 
simultaneously.  The propulsion system procured pursuant to the Propulsion 
RFP will be used in each of the four (4) new vessels being designed and built 
pursuant to the Vessel RFP.   
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Due to the timing and nature of the design and build format for the Vessel 
RFP, it will be necessary for the propulsion system contractor to interface 
directly with WSF and the finalist proposers under the Vessel RFP on 
numerous aspects of engineering and design issues.  More specifically, the 
Propulsion RFP requires the propulsion system contractor to develop a 
Construction Bid Support (CBS) package that will provide all technical data, 
engineering and support necessary for the Vessel RFP proposers to engineer, 
design, and produce biddable technical proposals.   

   
Additionally, under the Technical Specifications in the Propulsion RFP, WSF 
requires the propulsion system contractor to become an integral part of the 
WSF project team during Phase II of the Vessel RFP.  For example, Section 
12.0, On-Site Support, requires the propulsion system contractor to provide 
(in Section 12.2) a Project Manager and an Engineering Liaison.  Quoting 
Section 12.2, page 77, lines 29-32:  “The Engineering Liaison shall provide 
answers to the Shipyard Proposers questions and review up to three (3) 
Shipyards Technical Proposals on at least three (3) occasions during the 
Shipyard Phase II portion of the New 130 Auto Ferry Contract.”  As such, the 
propulsion system contractor will have direct access to other Vessel RFP 
proposals prior to final selection of a vessel design-build contractor.   

   
Furthermore, the propulsion system contractor will have access to WSF 
project information, early knowledge of propulsion system issues and greater 
access to all aspects of the propulsion system design, all of which are 
competitive advantages not available to the other Vessel RFP proposers.  
Finally, knowing that the propulsion system contractor was also preparing a 
proposal for the Vessel RFP could undermine other Vessel RFP proposers’ 
confidence and trust in the CBS package. 

   
Under the described circumstances, it is imperative that the exchange of 
information and data between WSF and the propulsion contractor, and 
between the propulsion contractor and the Vessel RFP proposers, must be full, 
complete and unbiased; and thereby free from any apparent and/or perceived 
conflicts of interest.   
 
Therefore, WSF hereby advises all interested parties that WSF will not allow 
any entity, including, but not limited to, divisions and/or affiliates thereof, to 
remain in competition as a proposer for the Vessel RFP if and when it is 
awarded the Propulsion System Contract.  The potential for real and/or 
perceived conflicts of interest is too great and is not acceptable.  If any 
subcontractor, supplier, and/or designer is proposed for participation in both 
RFPs, WSF will, in its sole discretion, review the potential conflict of interest 
on a case-by-case basis.”   

 
( END ) 
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